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Guidance
Notes

on projects for domestic clients. On domestic projects (projects
for a consumer client), if the Client does not appoint a Principal
Designer, the designer in control of the Pre-construction
Phase of the project is deemed to be the Principal Designer.

Guidance
Notes
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N
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• The Architect/Consultant must not commence work in
relation to a project unless it is satisfied that the Client is
aware of its duties under the CDM Regulations 2015. On
domestic projects, for single-contractor projects, the Client’s
duties are normally transferred to the Contractor. For projects
involving more than one contractor, the duties are transferred
to the Principal Contractor. If a Client has appointed an
Architect/Consultant, or other designer, as Principal Designer,
they can ask them to manage the Project and take on the
Client duties instead of the Principal Contractor.

SE
S

These guidance notes explain the provisions of the RIBA
Domestic Professional Services Contract 2018 for the
appointment of an Architect or Consultant providing architectural
services and set out guidance on what to consider when
completing the Contract Details and the Schedule of Services;
they do not form part of the Contract.

• The contract terms should be compatible with the
complexity of the Project and the risks to each Party and with
the terms of the Agreement.

• The RIBA Domestic Professional Services Contract 2018 is
divided into four main parts:

Consumer Rights
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Summary of the Contract

• The RIBA Domestic Professional Services Contract is not
suitable for works where the property is to be let or for
commercial or residential work undertaken for business
clients, including charities, religious organisations, not‑for‑profit
bodies, or where the Client is a public authority. The RIBA
recommends the use of the RIBA Standard or Concise
Professional Services Contract for commercial projects.

–– the Agreement
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• The Client is a ‘consumer’ as defined under the Consumer
Rights Act 2015. The Architect/Consultant should read
through the terms of the Contract with the Client and explain
each term in the context of the Client’s rights as a consumer.

–– the Contract Details
–– the Contract Conditions
ooDefinition of Terms
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–– the Schedule of Services.
• A Contract Checklist is included for consideration before
signing the Contract.

• Additional briefing documents will also form part of the
Contract, if they are listed in item D of the Contract Details.

When to Use this Contract
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• The RIBA Domestic Professional Services Contract is suitable
for commissions for simple domestic projects of any value, in
which the building works will be carried out using forms of
building contract, such as the RIBA Domestic Building
Contract.
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• The RIBA Domestic Professional Services Contract is suitable
for commissions procured on the basis of a traditional form of
building contract where tendering occurs at the end of
Stage 4 of the RIBA Plan of Work (Technical Design).
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• The RIBA Domestic Professional Services Contract is devised
as an agreement between an Architect/Consultant and a
consumer Client relating to work to the Client’s own home,
including renovations, extensions, maintenance and new
buildings, provided that the Client has elected to use these
Conditions in their own name, i.e. not as a limited company or
other legal entity or where the property will be let.
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• A contract with a consumer Client is subject to the
Consumer Rights Act 2015 (which replaced the Unfair
Terms in Consumer Contracts Regulations 1999). The Act
requires that all contracts for services must provide for the
following:

N

ooClauses

• Under the CDM Regulations 2015, on projects with more than
one contractor, a Principal Designer must be appointed to
plan, manage, monitor and co-ordinate health and safety in
the Pre-construction Phase of a project. This Contract has the
option for the Architect/Consultant to be appointed as the
Principal Designer. The RIBA recommends the default choice
for the Principal Designer should be the Architect/Consultant

–– the trader must perform the service with reasonable care
and skill
–– information which is said or written is binding where the
consumer relies on it
–– where the price is not agreed beforehand, the service must
be provided for a reasonable price
–– the service must be carried out within a reasonable time.
• While the RIBA Domestic Professional Services Contract is
designed as an entity and provides remedies for the Client in
the event of default by the Architect/Consultant, e.g. the
requirement to maintain professional indemnity insurance and
the options for dispute resolution, some of the terms may
need careful explanation:
–– payment and Payment Notices (see clauses 5.10 to 5.24)
–– the limitation of liability (see clauses 7.1 to 7.3)
–– professional indemnity insurance (see clause 8.1)
–– dispute resolution (see clause 10).
• If the Client comprises a married couple or joint residential
occupiers, all the Client parties are consumers, but the Client
should identify one of their number as their representative with
full authority to act on behalf of the Parties.
• For work to the Client’s home or to a second home, the Client
will be exempt from any statutory duties arising under:
–– the Housing Grants, Construction and Regeneration Act
1996 as amended by Part 8 of the Local Democracy,
Economic Development and Construction Act 2009, as a
‘residential occupier’

The Agreement

–– the Late Payment of Commercial Debts (Interest)
Regulations 2002.

• The Agreement is the part of the Contract that is signed and
dated by both Parties and records the Client’s and the
Architect/Consultant’s rights and obligations under the
Contract.

	However, if the Client’s second home is to be let at any time
as a holiday rental or to other tenants, the Client will be
deemed to be a business Client and the exemptions will not
apply, thus this Contract is unsuitable and the RIBA Concise
Professional Services Contract would be the appropriate
choice.
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• If the Client comprises more than one person, all should sign
the Contract, but they should identify one of their number as
their representative with full authority to act on their behalf.

Client’s Rights and Obligations
• The Client has various obligations under the Contract. The
principal ones are:
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• The Parties choose whether to sign the Agreement as a
simple contract or as a deed. The choice determines the
statutory limitation period within which a Party can bring a
claim for breach of contract:

–– informing the Architect/Consultant of the Project
requirements and of any subsequent changes required and
agreeing steps to mitigate the consequences
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–– simple contract: 6 years from Practical Completion or date
of breach, if earlier
–– deed: 12 years from Practical Completion or date of breach,
if earlier.

–– providing the information which is necessary for the proper
and timely performance of the Services
–– making decisions and giving approvals as necessary for the
performance of the Services

O

–– paying the Architect/Consultant for the Services
performed

RP

–– appointing or otherwise engaging any Other Client
Appointments required to perform work or services under
separate agreements and requiring those appointed to
collaborate with the Architect/Consultant.

Completing the Contract Details

LT
AT
I

–– exercising the reasonable skill, care and diligence to be
expected from an Architect/Consultant experienced in the
provision of such services for projects of similar size, nature
and complexity to the Project

–– performing the Services with due regard to the Project Brief
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–– informing the Client of progress in the performance of the
Services and, upon becoming aware, of any issue that may
materially affect the Project Brief, Project Programme,
Construction Cost or quality of the Project, and of any
information, decision or action required in mitigation

–– collaborating with any Other Client Appointments appointed
or otherwise engaged by the Client to perform work or
services.
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	The obligations apply to the extent achievable using the
standard of care outlined in clause 3.1.
• The Architect/Consultant also has rights under the Contract.
The principal ones are:
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–– the right to retain copyright in the drawings and documents
produced in performing the Services (the Client is given a
licence to copy and use the drawings and documents for
purposes related to the construction of the Project or its
subsequent use or sale)
–– the right to suspend or terminate performance of the
Services because of the Client’s failure to pay any fees or
other amounts due.

When completing the Contract Details, where an option
APPLIES tick  the box to confirm that the section has been
adopted. It is necessary that any amendments made by hand to
the Contract are initialled by both Parties.
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• The Architect/Consultant has various obligations under the
Contract. The principal ones are:
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• The Client also has rights under the Contract. The principal
one is the right to suspend or terminate the Architect/
Consultant’s Services.

Architect/Consultant’s Rights and
Obligations

• Because the RIBA Domestic Professional Services Contract is
a consumer contract, the Client has the statutory right to
cancel the Contract within 14 days of signing it and the
Architect/Consultant shall refund any money received from the
Client, apart from that received for any work, services or
goods that the Client has agreed to pay for. To cancel the
Contract, the Client must send the Architect/Consultant a
written notice of cancellation (see clause 12). A template notice
of cancellation is provided in the Appendix.

The Contract Details provide the specific details of the Project:
• Items A and B – the Client and the Architect/Consultant:
Provide details of the Client, the Client’s named representative,
the Architect/Consultant and the Architect/Consultant’s
primary point of contact. Note that if these details are changed
at a later date, it is important that the Parties inform each other
and agree in writing.
• Item C – Site Address: Provide the address of the site where
the Project is to be carried out.
• Item D – Project Brief: Provide a description of the Project
and the Client’s statement of requirements for the Project for
which the Services are being provided. The target Construction
Cost and target Project Programme, such as dates for
obtaining planning consents or for the commencement and
completion of construction works, can be inserted.
• Item E – Other Client Appointments: Give the details of any
other consultant appointments (which could be individuals or
organisations) to be appointed by the Client to enable the
Architect/Consultant to undertake work in connection with the
Project. For example, this may include structural and building
services engineers, cost consultants, etc.
• Items F, G, H and I – Basic Fee, Time Charges, Expenses
and Payment: Specify the basis for:
–– determining the calculation of the Basic Fee, e.g. a specified
percentage applied to the Construction Cost, a fixed lump
sum, time charges, design cost per square metre (gross or
net) or any other agreed method (item F)

–– stating the intended number and/or frequency of meetings
and visual site inspections that the Architect/Consultant is
going to attend during the Project (item F)
–– recording the rates for any time charges (item G)
–– setting out the arrangements for charging for expenses and
disbursements (item H)

• Item L – Information Formats: If the Architect/Consultant is
producing drawings and documents for the Project using
Computer Aided Design (CAD), any other proprietary software,
or Building Information Modelling (BIM), these will normally be
provided to the Client in PDF format only, unless an alternative
format has been agreed and set out in item L of the Contract
Details.
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• The completed Schedule of Services should accurately reflect
the Client’s requirements and the Services that the Architect/
Consultant has agreed to provide, particularly where the
Architect/Consultant is not to perform the full range of services
within a stage, or is only undertaking certain stages, for
example, only providing services up to the submission of a
planning application. There is also a provision in the Contract
for the Architect/Consultant to provide additional services for
an additional fee (not listed in the Basic Fee).
• If the Architect/Consultant is to undertake the role of the
Principal Designer as set out in the CDM Regulations 2015,
the Architect/Consultant acting as Principal Designer must:
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• Item K – Dispute Resolution: In a contract with a consumer
Client, the Client has the right to refer any dispute to the
courts but may wish to attempt to settle the matter by
alternative means, such as negotiation or mediation. The
court may look favourably on any demonstration that the
Parties have attempted an alternative dispute resolution
method prior to any legal proceedings. The use of any
processes, other than legal proceedings, must be negotiated
by the Parties, but only the Client can make the decision to
use arbitration. Below is a brief description of each method:

• The Schedule of Services relates to a straightforward project
to be procured in the traditional manner. The Services are
described in simple terms. Performance of the Services
must be in accordance with the normal standards of the
Architect/Consultant’s profession.
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• Item J – Professional Indemnity Insurance: State the
amount of professional indemnity insurance to be maintained
for the Project, and any specific limitations in respect of claims
arising on account of pollution or contamination or asbestos.
The amount of professional indemnity insurance to be
maintained for the Project should be reasonable in relation to
the risks and should pass the reasonableness test under the
Consumer Rights Act 2015.

• The Schedule of Services is used to define the Services to be
performed by the Architect/Consultant and maps the Services
to the stages in the RIBA Plan of Work.
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		This is the amount due in respect of the Services provided,
calculated as set out in this invoice and in accordance with
the Fees and Expenses agreed in our Professional Services
Contract dated [insert date of Contract].

The Schedule of Services
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	To ensure that the Architect/Consultant’s accounts issued to
the Client are effective as Payment Notices as set out in clause
5.12, each invoice issued by the Architect/Consultant should
incorporate the following wording:
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–– the payment frequency of the fees (item I).
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–– Mediation involves a third party helping the Parties to try to
come to an agreement resolving their dispute. If managed
well, mediation can be less expensive than other methods
of dispute resolution and is therefore encouraged by the
courts.
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–– Adjudication involves a third party providing an
independent decision on the dispute and is available to the
Parties if the Contract is a Construction Contract under the
Housing Grants, Construction and Regeneration Act 1996.
The decision is binding in law unless one of the Parties
refers the matter to arbitration or to litigation. Adjudication is
generally a faster process, but not usually recommended for
complex issues.
–– Arbitration is an alternative to court litigation and involves
a third party (or parties) delivering a final and binding
decision. Arbitration can involve only two parties so it would
not normally be appropriate for multi-party disputes.

O

–– Litigation is an alternative to arbitration and involves a court
delivering a final and binding decision.
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	If the Parties cannot reach agreement on a person to act as
Mediator, Adjudicator or Arbitrator, a nomination shall be made
by the Royal Institute of British Architects.
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	The Client can refer a complaint to the appropriate
professional body if the Architect/Consultant’s conduct or
competence appears to fall short of the standards in the
relevant code(s) of professional conduct.

–– plan, manage, monitor and co‑ordinate health and safety in
the Pre-construction Phase. In doing so they must take
account of relevant information (such as an existing Health
and Safety File) that might affect design work carried out
both before and after the Construction Phase has started
–– help and advise the Client in bringing together
Pre‑construction Information, and provide the information
that designers and contractors need to carry out their duties
–– work with any other designers on the Project to eliminate
foreseeable health and safety risks to anyone affected by
the work and, where that is not possible, take steps to
reduce or control those risks
–– ensure that everyone involved in the Pre-construction Phase
communicates and co‑operates, co‑ordinating their work
wherever required

–– liaise with the Principal Contractor, keeping them informed
of any risks that need to be controlled during the
Construction Phase.
• The Services being undertaken should be selected individually
and ticked  where an option APPLIES.

Contract Conditions
• The Contract Conditions set out in concise terms the rights
and obligations of the Parties.
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Royal Society of Architects
in Wales

© Royal Institute of British Architects 2018

Royal Society of
Ulster Architects

Chartered Institute of
Architectural Technologists

O

Royal Incorporation of
Architects in Scotland
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The RIBA Domestic Professional Services Contract 2018: Architectural Services is endorsed by the following organisations:

C

Published by RIBA Publishing, 66 Portland Place, London, W1B 1NT
ISBN 978 1 85946 886 9

All rights reserved. No part of this publication may be reproduced, stored in a retrieval system, or transmitted, in any form or by any means, electronic,
mechanical, photocopying, recording or otherwise, without prior permission of the copyright owner.
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It is the responsibility of the purchaser/user to ensure that all the data and information inserted into the Contract and any changes made to any of the
Contract Conditions are accurate and correct before the Contract is signed. RIBA accepts no responsibility or liability for any changes to the text,
errors or omissions made by the purchaser/user.
Copyright Licence
3 This document is for the sole use of the purchaser.
3 You may use it for one Professional Services Contract only.
3 	You and the other Party to your Contract may distribute copies of this document to advisers and to Other Client Appointments as necessary in
connection with the proper performance of your Contract.
7 	In any other case, you may not distribute or reproduce the whole or any part of this document in any work, whether in hard copy, electronic or any
other form, without the prior written consent of the RIBA.
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Contract
Checklist

ONCE THE CONTRACT DETAILS HAVE BEEN COMPLETED, AND BEFORE THE
AGREEMENT IS SIGNED, CHECK THIS LIST TO ENSURE THAT ALL OF THE KEY TERMS
HAVE BEEN CONSIDERED.

O

YES

RP

Has the Project Brief and Client’s statement of requirements been agreed?

PU

Has the target Construction Cost been agreed/advised?

Has the target Project Programme been agreed?

O

N

Have any Other Client Appointments been agreed?
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Have the fees and expenses and payment frequency been agreed?
Has the Architect/Consultant confirmed that they have professional indemnity insurance
to cover the Project?
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Has a dispute resolution process been agreed in case something goes wrong?

Has the Schedule of Services been agreed?

C

O

Have the terms of the Contract been explained in the context of the Clients rights as a
consumer?
e.g. – payment and Payment Notices (see clauses 5.10 to 5.24)
– the limitation of liability (see clauses 7.1 to 7.3)
– professional indemnity insurance (see clause 8.1)
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Has the Client been made aware that it has duties under the CDM Regulations 2015?
Has the appointment of the Principal Designer been agreed in the Schedule of
Services?
Have all the Contract Details been completed?
© Royal Institute of British Architects 2018
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Agreement

This Agreement is between:

O

The Client (refer to item A of the Contract Details for full information)

AND

PU

RP

The Architect/Consultant (refer to item B of the Contract Details for full information)

Who agree as follows:

The Architect/Consultant shall perform the Services set out in the Schedule of Services in
accordance with the terms of the Contract (including the duties of Principal Designer, as set out in
the CDM Regulations 2015).

•

The Client shall pay the Architect/Consultant the fees and expenses set out in the Contract
Details for the Services and shall perform the Client’s obligations in accordance with the terms of
the Contract.

•

The Contract is the RIBA Domestic Professional Services Contract 2018 for Architectural
Services.

•

The terms of this Agreement have been explained in the context of the Client’s rights as a
consumer.
simple contract

deed
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Signed/Executed as a:
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© Royal Institute of British Architects 2018
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For and on behalf of the Client (complete as appropriate):
Name:

LY

Signature:

N

Client’s signature witnessed by:

O

Name:

SE
S

Address:

O

Signature:

RP

For and on behalf of the Architect/Consultant (complete as appropriate):
Architect/Consultant is not a registered company

PU

Name:
Signature:

Architect/Consultant’s signature witnessed by:

N

Name:
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Address:
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Signature:
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OR
Architect/Consultant is a registered company

N

LY

Company registration
number:
VAT registration
number:
First signatory (Director/Company Secretary):

O

Name:

SE
S

Signature:
Architect/Consultant’s signature witnessed by:

O

Name:

PU
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Address:

Signature:

Second signatory (Director/Company Secretary) – optional:
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Name:

O

Signature:
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This Agreement is dated and delivered on:

© Royal Institute of British Architects 2018
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A.
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Contract
Details
The Client
Name:

PU
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O

Address:

N

Telephone number:

LT
AT
I

O

Email address:
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Named representative (insert the name of a representative with authority to act on behalf of
the Client for all purposes under the Contract)
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B.

The Architect/Consultant
Name:

SE
S

O

N

LY

Address:
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Registered address
(if different):

Telephone number:

O

N

Email address:

Site Address
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Named representative (insert the name of a primary point of contact with authority to act on
behalf of the Architect/Consultant for all purposes under the Contract)

© Royal Institute of British Architects 2018
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D.

Project Brief
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Project description
and Client’s
statement of
requirements:

Additional briefing documents provided (include reference numbers and dates)
Reference number

Date

LT
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N

PU

Document

Continue on a separate sheet if necessary.

N
SU

Construction Cost
The Construction Cost, as defined in the Contract Conditions, is:

£

Project Programme
Insert key dates – e.g. submission of planning application, commencement/completion of
building works, as appropriate:
Target date

FO
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Item		

Continue on a separate sheet if necessary.
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E.

Other Client Appointments

LY

List any other consultants or services appointments which have been or will need to be
made by the Client to enable the Architect/Consultant to undertake its work in connection
with the Project:
Role:

N

Role:

O

Role:

SE
S

Role:
Continue on a separate sheet if necessary.

F.

Basic Fee

RP

O

State the basis of the Basic Fee at each stage, e.g. specified percentage of Construction
Cost, fixed lump sum, time charge, design cost per square metre (gross or net) or other
agreed method. Fees may be a total for each stage or apportioned to the specified roles
being undertaken.

Fee

Notes

N
SU
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N

Stage

PU

The roles and tasks are to be as stated in the Schedule of Services and the fees, excluding
VAT, are as follows and are to be paid in accordance with item I of the Contract Details:

O

Continue on a separate sheet if necessary.

FO

R

C

If the Architect/Consultant is to undertake the role of Principal Designer, then the fees,
excluding VAT, for providing this service are as follows:

Continue on a separate sheet if necessary.
© Royal Institute of British Architects 2018
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SE
S
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Other services:

Continue on a separate sheet if necessary.

O

VAT
State whether VAT applies to the Basic Fee:
VAT applies

RP

VAT does not apply

PU

Meetings
The Architect/Consultant shall attend the following meetings during the Project (either by
stating the number and/or frequency of meetings at each stage, or by simply stating the
overall number of meetings to be attended):

Stage 1
Stage 2

O

Fee1

N
SU

Stage 3
Stage 4
Stage 5

C

O

Stage 6
Stage 72

Total number
and/or
frequency
allowed for

LT
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Stage 0

N

Stage
Purpose
		
		
		

R

OR

1

2

FO

Overall number of meetings:

State whether the fee for attending these meetings is included in the Basic Fee (insert ‘BF’) or will be provided on a
time‑base charge (insert ‘TC’)
It is anticipated that meetings at Stage 7 will be commissioned as a separate professional services or operating contract.
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Site inspections
The Architect/Consultant shall visit the site for the purposes set out in the Schedule of Services
as follows:
Total number and/or
frequency allowed for

Fee1

LY

Stage

N

Stage 5

O

Stage 6

G.

SE
S

Where additional site inspections are necessary, or requested in writing by the Client,
in addition to those identified above, the Architect/Consultant shall apply time charges,
as set out in item G of the Contract Details.

Time Charges

O

Time charges for any additional fees, and/or where the Basic Fee incorporates time charges,
shall be calculated on the basis of the following rates:

PU

RP

Person/grade	Rate, excluding VAT
(state whether £ per hour or £ per day)

H.

O

N

Continue on a separate sheet if necessary.

Expenses
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The specified expenses listed below, excluding VAT, shall be charged:
	at net cost plus a handling charge, which shall be calculated at the following percentage
of net cost
%

N
SU

by the addition of the following fee to the total fee £
by the addition of

% to the Basic Fee

C

O

other (please specify)

FO

R

Set out the details of the specified expenses:

Continue on a separate sheet if necessary.
© Royal Institute of British Architects 2018
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Other expenses, including disbursements, such as payments to the local authority for
planning and Building Regulations submissions, shall be charged at net cost plus the
following percentage of net cost
%

LY

Where applicable, travel shall be charged at the following rate per mile £
Hard copies of drawings and documents shall be charged at the following rate per page:
A1

Black and white

£

£

£

£

Full colour

£

£

£

£

N

A2

A0

£
£

SE
S

I.

A3

O

A4

Payment

O

Payment Notices for instalments of fees shall be issued and paid:

RP

on a weekly basis
on a monthly basis

PU

at the end of each stage

in accordance with the agreed draw-down schedule dated

Professional Indemnity Insurance
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J.

O

N

other (please specify)

ref:

The amount of professional indemnity insurance cover to be maintained for the Project
shall be:
	£

in respect of each and every claim or series of claims arising

out of the same originating cause

N
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OR
	£

in the aggregate

O

Professional indemnity insurance cover shall be maintained by the Architect/Consultant for
the above amount, except for claims arising out of:

C

pollution or contamination, with an annual aggregate limit of £

FO

R

asbestos, with an annual aggregate limit of £
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K.

Dispute Resolution

N

Initial/Preferred Dispute Resolution Process
(negotiated and selected by the Client and the Architect/Consultant)

LY

Select the preferred process(es) for dispute resolution. If no options are selected, then
disputes shall be referred to mediation in the first instance, and then to the appropriate court
for a final decision, if necessary.

Applies

Adjudication
In accordance with the RIBA Adjudication Scheme for Consumer Contracts.

Applies

Final Dispute Resolution Process
(select either arbitration or litigation)

RP

O

Arbitration
The Parties select arbitration for final dispute resolution.

SE
S

O

Mediation 
The Parties may agree to try to resolve their differences through mediation
without prejudice to any other dispute resolution rights.

OR

Applies

PU

Litigation
The Parties select court proceedings for final dispute resolution.

Applies

FO
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O

N
SU
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N

If the Parties cannot reach agreement on a person to act as Mediator, Adjudicator or
Arbitrator, a nomination shall be made by the Royal Institute of British Architects.

© Royal Institute of British Architects 2018

15

RIBA Domestic Professional Services Contract 2018: Architectural Services

Information Formats

This relates to electronic drawings and documents produced by the Architect/Consultant
using Computer Aided Design (CAD), any other proprietary software, or Building Information
Modelling (BIM) in connection with the Services. Select the preferred option:

LY

L.

	information, drawings and documents produced by the Architect/Consultant shall be
provided to the Client in PDF format only

N

OR

SE
S

O

	information, drawings and documents produced by the Architect/Consultant shall be
provided to the Client in PDF format and in the file format(s) listed below on the condition
that the PDF format files take precedence and the Architect/Consultant is not liable for any
loss or degradation of information resulting from the translation from the original file format
to any other file format or from the recipients’ reading of it in any other software or another
version of the software referred to below:
Type of data
(e.g. 2D or 3D CAD files,
BIM models,
spreadsheets, etc.)

PU

RP

O

Software
Version
File format
(e.g. AutoCAD,		
(e.g. dwg, dxf, dgn,
Revit, ArchiCAD)		
ifc, rvt)
			

OR

FO

R

C

O

N
SU

LT
AT
I

O

N

	information, drawings and documents produced by the Architect/Consultant shall be
provided to the Client in accordance with the agreed BIM protocol dated
ref:
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SE
S

O

N

LY

Contract
Conditions
Definition of Terms

O

Architect 3/Consultant: the person or organisation that the Client appoints to perform the Services.

RP

Basic Fee: the fee for the Services excluding VAT and any additional charges, such as expenses,
disbursements, etc.
Building Contract: the contract between the Client and the Contractor for the construction of
the Project.

PU

CDM Regulations 2015: the Construction (Design and Management) Regulations 2015 and any
guidance as issued, amended or replaced from time to time by the Health & Safety Executive, which
govern the management of health, safety and welfare for construction projects.

O

N

Client: the person referred to in item A of the Contract Details. This also includes the Client’s
Representative where one is appointed by the Client with full authority to act on behalf of the Client
for all purposes in connection with the matters set out in the Contract, except where advised to
the contrary.

LT
AT
I

Confidential Information: all information relating to the Project and the Client and Architect/
Consultant’s business and affairs which either Party directly or indirectly receives or acquires from
the other Party or any representative of the other Party whether in writing, by electronic mail or
verbally and which is not otherwise already in the public domain.

N
SU

Construction Cost: the Client’s target cost for the building works as specified in the Project Brief,
as set out in item D of the Contract Details (being the Client’s initial budget), and subsequently the
latest estimate approved by the Client or, where applicable, the actual cost of constructing the
Project upon agreement or determination of the final account for the Project. The Construction Cost
includes the cost of any equipment and/or materials provided or to be provided by the Client to the
Contractor for installation as part of the Project, and any direct works carried out by or on behalf of
the Client. The Construction Cost excludes VAT, professional fees, the cost of resolution of any
dispute, the Client’s legal and in-house expenses and any loss and/or expense payments made to
the Contractor or any adjustment for any liquidated damages deducted by the Client.

C

O

Construction Phase: the period of time beginning when construction work on a Project starts and
ending when construction work in that Project is completed.
Contractor: the party referred to as the Contractor in the Building Contract.

R

Final Date for Payment: the date, specified in clause 5.13, by which a payment that is due shall
be paid.

3

FO

Health and Safety File: the file required by the CDM Regulations 2015, which contains relevant
health and safety information needed to allow future construction works, including cleaning,
maintenance, alterations, refurbishment and demolition, to be carried out safely.
‘Architect’ is a legally protected title in the UK, which can only be used by people registered under the Architects Act 1997
with the Architects Registration Board (ARB).
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Notified Sum: the sum set out in a Payment Notice or in a default notice.
Other Client Appointments: other consultants or services appointments which have been, or will
need to be, made by the Client to enable the Architect/Consultant to undertake its work in
connection with the Project.

LY

Party/Parties: the signatories to the Agreement: the Client and the Architect/Consultant described
in items A and B of the Contract Details.

O

N

Payment Notice: a notice that the Architect/Consultant issues to the Client, in accordance with
clauses 5.10 to 5.15, showing the payment that the Architect/Consultant considers is due and how it
was calculated.
Practical Completion: when the works are so certified under the terms of the Building Contract.

SE
S

Pre-construction Information: information in the Client’s possession or which is reasonably
obtainable by or on behalf of the Client, which is relevant to the construction work and is of an
appropriate level of detail and proportionate to the risks involved.
Pre-construction Phase: any period of time during which design or preparatory work is carried
out for a project and may continue during the Construction Phase.

O

Principal Contractor: is a contractor appointed by the Client as Principal Contractor under the
CDM Regulations 2015.

RP

Principal Designer: is a designer appointed by the Client as Principal Designer under the
CDM Regulations 2015. This shall be the Architect/Consultant, if so selected in the Schedule
of Services.

PU

Project: as described in the Project Brief, item D of the Contract Details.
Project Brief: the Client’s requirements for the Project, as initially set out in item D of the Contract
Details, and including any revisions made by the Architect/Consultant and approved by the Client.

N

Project Programme: the Client’s initial programme for the Project, as specified in item D of the
Contract Details, and including any revisions made by the Architect/Consultant and approved by
the Client.

LT
AT
I

O

Schedule of Services: the schedule specifying the Services and additional services to be
undertaken by the Architect/Consultant in connection with the Project, which is incorporated into
the Contract.

FO

R

C

O

N
SU

Services: the professional services to be performed by the Architect/Consultant specified in the
Schedule of Services, which may be varied by agreement.
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Clauses
General Interpretation

1.1

Where under the Contract an action is required to be taken within a specified period, in
calculating a period, a day shall be a calendar day and a date shall be a calendar date.
When a period is calculated it shall exclude Saturdays, Sundays and public holidays.

1.2

The provisions of the Contract continue to bind the Client and the Architect/Consultant as
long as is necessary to give effect to the Parties’ respective rights and obligations.

1.3

The Contract supersedes any previous agreement or arrangements between the Client and
the Architect/Consultant in relation to the Services (whether oral or written) and represents
the entire agreement between the Client and the Architect/Consultant in relation to the
Services. All additions, amendments and variations to the Contract shall be binding only if
in writing and signed by the duly authorised representatives of both the Client and the
Architect/Consultant. The Client and the Architect/Consultant shall not claim to have relied
upon any statements or representations made by the other Party other than those set out
in the Contract.

1.4

If any clause or part of any clause of the Contract is ruled by the courts or declared to be
invalid or unenforceable in any way, it shall be severed from the Contract and this shall not
affect any other clause of the Contract, nor the validity of the remaining clauses of the
Contract, which shall remain in full force.

1.5

The Contract is subject to the law of England and Wales and the Parties submit to
the exclusive jurisdiction of the courts of England and Wales.

1.6

Subject to clause 3.1 of the Contract Conditions, to the extent that either Party processes
personal data, as part of the Contract, the Party undertakes to do so in compliance with
the General Data Protection Regulation (GDPR) and to keep such personal data in a secure
technological environment.

2.

Client’s Responsibilities

2.1

The Client shall:

LT
AT
I

O

N

PU

RP

O

SE
S

O

N

LY

1.

inform the Architect/Consultant of the Project Brief, Construction Cost, the
Project Programme and the Services required and of any subsequent changes
required, and agree steps to mitigate the consequences

2.1.2

provide to the Architect/Consultant, free of charge, information in the Client’s
possession, or which is reasonably obtainable, and which is necessary for the
proper and timely performance of the Services, and the Architect/Consultant shall
be entitled to rely on such information

2.1.3

make decisions and give approvals as necessary for the proper and timely
performance of the Services

2.1.4

appoint or otherwise engage any Other Client Appointments required to perform
work or services under separate agreements and require them to collaborate
with the Architect/Consultant. The Client shall confirm in writing to the
Architect/Consultant the work or services to be performed by any Other
Client Appointments

FO

R

C

O

N
SU

2.1.1

2.1.5

hold the Other Client Appointments, and not the Architect/Consultant, responsible
for the proper carrying out and completion of the work or services entrusted to
them under any Other Client Appointments
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hold the Contractor(s) appointed to undertake construction works, and not the
Architect/Consultant, responsible for the proper carrying out and completion of
construction works in compliance with the Building Contract

2.1.7

where the Architect/Consultant is appointed as Contract Administrator for the
Building Contract, not deal with the Contractor(s) directly or interfere with the
Architect/Consultant’s duties under the Building Contract

2.1.8

not hold the Architect/Consultant responsible for any instructions issued by the
Client to the Other Client Appointments or Contractor

2.1.9

pay any statutory charges and any fees, expenses and disbursements in respect
of any obligations for planning, building control and other consents.

O

N

LY

2.1.6

The Client may issue reasonable instructions to the Architect/Consultant. The Client’s named
representative, as indicated in item A of the Contract Details, shall have full authority to act
on behalf of the Client for all purposes in connection with the matters set out in the Contract.

2.3

The Client acknowledges that the Architect/Consultant does not warrant:

SE
S

2.2

that planning permission and other approvals from third parties shall be granted at
all or, if granted, will be granted in accordance with any anticipated timescale

2.3.2

compliance with any Project Programme and Construction Cost, which may need
to be reviewed for, but not limited to:

RP

O

2.3.1

variations instructed by the Client

(b)

fluctuations in market prices

PU

(a)

(c)	delays caused by any Other Client Appointments, the Contractor or any
other factor that is not the responsibility of the Architect/Consultant under
the Contract

LT
AT
I

The Client shall not disclose Confidential Information unless:
2.4.1

disclosure is necessary to take professional advice in relation to the Contract or
the Services

2.4.2

it is already in the public domain other than due to wrongful use or disclosure by
the Client

2.4.3

disclosure is required by law or because of disputes arising out of or in connection
with the Contract.

N
SU

2.4

the competence, performance, work, services, products or solvency of any Other
Client Appointments or the Contractor.

O

2.3.3

N

(d)	the discovery at any time of previously unknown conditions which were not
reasonably foreseeable at the date of the Contract

Architect/Consultant’s Responsibilities

3.1

In the performance of the Services, and discharging all the obligations under the Contract,
the Architect/Consultant will exercise the reasonable skill, care and diligence to be
expected of an Architect/Consultant experienced in the provision of such services for
projects of a similar size, nature and complexity to the Project. Notwithstanding anything
that may appear elsewhere to the contrary, whether under this Contract or otherwise, the
Architect/Consultant’s duties and obligations shall be deemed to be subject to the exercise
of such reasonable skill, care and diligence and nothing contained in this Agreement or
elsewhere shall be construed as imposing on the Architect/Consultant any greater duty
than the exercise of such reasonable skill, care and diligence.

3.2

FO

R

C

O

3.

The Architect/Consultant shall:
3.2.1

20

perform the Services with due regard to the Project Brief
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inform the Client of progress in the performance of the Services and, upon
becoming aware, of any issue that may materially affect the Project Brief, Project
Programme, Construction Cost or quality of the Project, and any information,
decision or action required in mitigation

3.2.3

inform the Client of a need to make any Other Client Appointments to perform
work in connection with the Project and/or any information, decision or action
required from the Client or Other Client Appointments in connection with the
performance of the Services

3.2.4

act on behalf of the Client in the matters set out in the Contract or in relation to
any project procedures agreed with the Client from time to time, subject to the
Client’s prior written approval

3.2.5

if acting as Contract Administrator for the Building Contract, exercise impartial and
independent judgement when acting as an intermediary between the Client and
the Contractor

3.2.6

collaborate with any Other Client Appointments named in the Contract Details or
any other parties who might reasonably be expected to perform work or services
and, where indicated in the Services, the Architect/Consultant shall co-ordinate
relevant information received from such persons with the Architect/Consultant’s
design, but the Architect/Consultant shall not be responsible for the content of the
information received

3.2.7

make no material alteration to the Services or the approved design without the
prior written consent of the Client, except in an emergency, whereupon the
Architect/Consultant shall confirm such actions to the Client without delay.

PU

RP

O

SE
S

O

N

LY

3.2.2

The Architect/Consultant shall have the right to publish photographs of the Project. Subject
to the approval of the Client, the Architect/Consultant shall have reasonable access to the
Project for up to 2 years after Practical Completion. The Architect/Consultant shall obtain
written consent from the Client, which shall not be unreasonably withheld or delayed,
before the publication of any information about the Project, unless reasonably necessary
for the performance of the Services.

3.4

The Architect/Consultant shall not disclose Confidential Information unless:

LT
AT
I

O

N

3.3

disclosure is necessary for the proper performance of the Services, or in order to
take professional advice in relation to the Contract or the Services, or in order to
obtain/maintain insurance cover as required by the Contract

3.4.2

it is already in the public domain other than due to wrongful use or disclosure by
the Architect/Consultant

3.4.3

disclosure is required by law or because of disputes arising out of or in connection
with the Contract.

N
SU

3.4.1

Assignment, Sub-contracting and Novation

4.1

Neither the Architect/Consultant nor the Client shall at any time assign the benefit of the
Contract or any rights arising under it without the prior written consent of the other. Such
consent shall not be unreasonably withheld or delayed.

4.2

The Architect/Consultant shall not sub-contract performance of any part of the Services
without the prior consent of the Client, and such consent shall not be unreasonably
withheld or delayed.

4.3

FO

R

C

O

4.

The Parties may, by agreement, novate the Contract on terms to be agreed.
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Fees and Expenses

5.1

The fees for performance of the Services and/or any additional services shall be calculated
in accordance with this clause and as specified in the Contract Details.

5.2

The Basic Fee for performance of the Services shall be as specified in item F of the
Contract Details and may be any or a combination of:

LY

5.

the specified percentage or percentages applied to the Construction Cost. Until
the actual cost of the building work is known, the percentages are applied to the
latest approved estimate of the cost of the building works or the Building Contract
sum. The total fee shall be adjusted based on the final Construction Cost on
completion of the Services. The cost shall exclude VAT, fees and any claims made
by or against the Contractor(s)

5.2.2

the separate percentages specified for each RIBA Plan of Work stage applied
to the Construction Cost at the end of the previous stage

5.2.3

the specified lump sum or sums

5.2.4

the time charges ascertained by multiplying the time reasonably spent in the
performance of the Services by the specified hourly or daily rate for the relevant
personnel, as set out in item G of the Contract Details. Time ‘reasonably spent’
includes the time spent in connection with performance of the Services in
travelling from and returning to the Architect/Consultant’s office

5.2.5

any other agreed method.

PU

RP

O

SE
S

O

N

5.2.1

Lump sums and rates for time charges, mileage and printing shall be revised every
12 months in accordance with changes in the Consumer Prices Index. Each 12-month
period commences on the anniversary of the date of the Contract.

5.4

The Basic Fee shall be adjusted:

N

5.3

including due allowance for any loss and/or expense, if material changes are made
to the Project Brief and/or the latest approved estimate of the cost of the building
work and/or Project Programme save to the extent that any changes arise from a
breach of the Contract by the Architect/Consultant, and/or the Services are varied
by agreement

5.4.2

where percentage fees in accordance with clause 5.2.1 or 5.2.2 apply, to
compensate for any reduction of the Construction Cost arising solely from
deflationary market conditions not prevailing at the date of the Contract.

the cost of any work, installation or equipment, in connection with which the
Architect/Consultant performs Services, is not included in the Construction Cost

5.5.2

the Architect/Consultant is required to vary any Service already commenced or
completed or to provide a new design after the Client has authorised development
of an approved design

5.5.3

the nature of the Project reasonably requires that substantial parts of the design
are not completed or that they are specified provisionally or approximately before
construction commences

22

C

O

5.5.1

performance of the Services is delayed, disrupted or prolonged.

FO

5.5.4

5.6

N
SU

If the Architect/Consultant is involved in extra work or incurs extra expense for reasons
beyond the Architect/Consultant’s reasonable control, additional fees shall be calculated
on a time basis in accordance with clause 5.2.4 at the rate(s) set out in item G of the
Contract Details where:

R

5.5

LT
AT
I

O

5.4.1

The Architect/Consultant shall inform the Client on becoming aware that clause 5.5 shall
apply. Clause 5.5 shall not apply to the extent that any change or extra work or expense
arises from a breach of the Contract by the Architect/Consultant.
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The Client shall reimburse the Architect/Consultant for expenses and disbursements in the
manner specified in item H of the Contract Details.

5.8

The Architect/Consultant shall maintain records of time spent on Services performed on a
time basis and for any expenses and disbursements to be reimbursed at net cost. The
Architect/Consultant shall make such records available to the Client on reasonable request.

5.9

Where the Architect/Consultant is instructed by the Client to invite a tender or tenders for
work or services in connection with the Project but no tender is submitted or accepted, the
Architect/Consultant shall be entitled to fees due up to and including the receipt of tenders
based on the construction work or that part of it relating to the Services current at the date
of tender.

O

N

LY

5.7

SE
S

Payment Notices
The Architect/Consultant shall issue Payment Notices at the intervals specified in item I of
the Contract Details.

5.11

In the event of non-payment of any amount properly due to the Architect/Consultant under
the Contract, the Architect/Consultant is entitled to interest on the unpaid amounts under
the provisions of clause 5.22. The Architect/Consultant may:

O

5.10

suspend use of the copyright licence under the provisions of clause 6

5.11.2

suspend or terminate performance of the Services and other obligations under the
provisions of clause 9

5.11.3

commence dispute resolution procedures and/or debt recovery procedures.

PU

RP

5.11.1

Each Payment Notice shall comprise the Architect/Consultant’s account, setting out any
accrued instalments of the fee and other amounts due, less any amounts previously paid,
and stating the basis of calculation of the amount specified, which shall be the Notified
Sum. The payment due date shall be the date of the Architect/Consultant’s Payment
Notice. Instalments of fees shall be calculated on the Architect/Consultant’s reasonable
estimate of the percentage of completion of the Services or stages or other services or any
other specified method.

5.13

The Client shall pay the Notified Sum within 14 days of the date of issue of the relevant
Payment Notice (which shall be the Final Date for Payment) unless:

LT
AT
I

O

N

5.12

the Architect/Consultant has become insolvent (as defined in the Housing Grants,
Construction and Regeneration Act 1996) at any time between the last date on
which the Client could have issued the notice under clause 5.16 and the Final Date
for Payment

5.13.2

the Client issues a notice under clause 5.16.

N
SU

5.13.1

The Client shall not delay payment of any undisputed part of the Notified Sum.

5.15

The Architect/Consultant shall submit the final Payment Notice for fees and any other
amounts due when the Architect/Consultant reasonably considers the Services have been
completed.

O

5.14

If the Client intends to pay less than the Notified Sum, the Client shall give a written notice
to the Architect/Consultant not later than 5 days before the Final Date for Payment,
specifying:

R

5.16

C

Notice of Intention to Pay Less

the amount that the Client considers to be due on the date the notice is served

FO

5.16.1

5.16.2

the basis on which that sum is calculated

5.16.3

the ground for doing so or, if there is more than one ground, each ground and the
amount attributable to it.
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The Client shall, on or before the Final Date for Payment, make payment to the
Architect/Consultant of the amount, if any, specified in the written notice.

5.18

If no such notice is given, the amount due and payable shall be the Notified Sum stated as
due in the Architect/Consultant’s account. The Client shall not delay payment of any
undisputed part of the account.

5.19

If the Client issues such a notice and the matter is referred to an Adjudicator who decides
that an additional sum, greater than the amount stated in the notice of intention to pay less,
is due, the Client shall pay that sum within 7 days of the date of the decision or the date
which, in the absence of the notice, would have been the Final Date for Payment.

5.20

The Client shall not withhold any amount due to the Architect/Consultant under the
Contract unless the amount has been agreed with the Architect/Consultant or has
been decided by any tribunal to which the matter is referred as not being due to the
Architect/Consultant.

5.21

If the performance of any or all of the Services and/or obligations is suspended or
terminated, the Architect/Consultant shall be entitled to:

SE
S

O

N

LY

5.17

payment of any part of the fee and other amounts properly due to the date of the
last instalment and a fair and reasonable amount up to the date of suspension or
termination to reflect any work undertaken but not completed at the time of
suspension or termination and payment of any licence fee due under clause 6

5.21.2

reimbursement of any loss and/or damages caused to the Architect/Consultant
due to the suspension or the termination, except where the Architect/Consultant is
in material or persistent breach of the obligations under the Contract.

PU

RP

O

5.21.1

In the event that any amounts are not paid when properly due, the Architect/Consultant
shall be entitled to simple interest on such amounts until the date that payment is
received at 8% per year over the dealing rate of the Bank of England, current at the date
that payment becomes overdue, together with such costs as are reasonably incurred by
the Architect/Consultant (including costs of time spent by principals, employees and
advisers) in obtaining payment of any sums due under the Contract.

5.23

The Client or the Architect/Consultant shall pay to the other Party who successfully
pursues, resists or defends any claim or part of a claim brought by the other:

LT
AT
I

O

N

5.22

such costs as are reasonably incurred (including costs of time spent by
principals, employees and advisers) where the matter is resolved by negotiation or
mediation

5.23.2

such costs as may be determined by any dispute resolution body, to which the
matter is referred.

N
SU

5.23.1

In addition to the fees and expenses, the Client shall pay any VAT chargeable on the
Architect/Consultant’s fees and expenses.

6.

Copyright and Licence

6.1

The Architect/Consultant shall own all intellectual property rights, including the copyright in
the drawings and documents produced in performing the Services, and this clause generally
asserts the Architect/Consultant’s moral right to be identified as the author of such work.

6.2

No part of any design by the Architect/Consultant may be registered under the Registered
Designs Regulations 2001 by the Client without the written consent of the Architect/
Consultant.

24

C

R

FO

6.3

O

5.24

The Client shall have a licence to copy and use such of the drawings and documents for
which all fees and other amounts properly due have been paid, only for purposes related to
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the construction of the Project or its subsequent use or sale, but they may not be used for
reproduction of the design for any part of any extension of the Project or any other project
without the Architect/Consultant’s written consent.
Where produced using CAD, BIM or other proprietary software, drawings and documents
shall be provided to the Client in PDF format only, unless an alternative format has been
agreed and set out in item L of the Contract Details.

6.5

Copying or use of the drawings and documents by any Other Client Appointment providing
services to the Project shall be deemed to be permitted under a sub-licence granted by the
Client, whether such drawings and documents were issued by the Client or on the Client’s
behalf.

6.6

The Architect/Consultant shall be liable to the Client in respect of any reasonably
foreseeable and fully mitigated expenses, losses or damages suffered by the Client as a
result of the work of the Architect/Consultant being in breach of copyright or any other
intellectual rights of any third party.

6.7

The Architect/Consultant shall not be liable for any use of the drawings and documents
other than for the purpose for which they were prepared and provided by the Architect/
Consultant.

7.

Architect/Consultant’s Liability

7.1

No action or proceedings arising out of or in connection with the Contract whether in
contract, in tort, for negligence or breach of statutory duty or otherwise shall be
commenced after the expiry of 6 or 12 years, depending on how the Contract is executed,
from the date of Practical Completion or the date of completion of the last Services,
whichever is the earlier.

7.2

In any such action or proceedings:

PU

N

the Architect/Consultant’s liability for loss or damage shall not exceed the amount
of the Architect/Consultant’s professional indemnity insurance specified in item J
of the Contract Details

7.2.2

no employee of the Architect/Consultant or any agent of the Architect/Consultant
shall be personally liable to the Client for any negligence, default or any other
liability whatsoever arising from performance of the Services.

LT
AT
I

O

7.2.1

N
SU

In respect of any claim by the Client under the Contract, and without prejudice to the
provisions of clause 7.2.1, the Architect/Consultant’s liability shall be limited to such sum as
shall be agreed between the Parties or adjudged by the court to be the proportion of the
loss to the Client caused by the Architect/Consultant’s failure to exercise reasonable skill,
care and diligence in the performance of its duties under the Contract. This proportion is to
be calculated on the basis that:
7.3.1

all other consultants, contractors and Other Client Appointments providing work or
services for the Project are deemed to have provided to the Client contractual
undertakings in respect of their work or services on terms materially no less
onerous than those which apply to the Architect/Consultant under the Contract

7.3.2

there are deemed to be no exclusions or limitations of liability or joint insurance or
co-insurance provisions between the Client and any other person referred to in
this clause

R

all the persons referred to in this clause are deemed to have paid to the Client
such sums as it would be just and equitable for them to pay having regard to the
extent of their responsibility for that loss and/or damage.

FO

7.3.3

C

O

7.3

RP

O

SE
S

O

N

LY

6.4
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Professional Indemnity Insurance

8.1

The Architect/Consultant shall maintain, until the expiry of the period specified in clause 7.1,
professional indemnity insurance with a limit of indemnity not less than the amount or
amounts specified in item J of the Contract Details, provided such insurance continues to
be offered on commercially reasonable terms to the Architect/Consultant at the time
when the insurance is taken out or renewed. The Architect/Consultant shall inform the
Client if such insurance ceases to be available on commercially reasonable terms. The
Architect/Consultant, when reasonably requested by the Client, shall produce for
inspection a broker’s letter or certificate confirming that such insurance has been obtained
and/or is being maintained.

8.2

The Architect/Consultant shall inform the Client if such insurance ceases to be available on
commercially reasonable terms or, subsequent to the date of the Contract, any restrictions
are attached to the policy or an aggregate limit applies to any matters other than those
specified in the Contract Details in order that the Architect/Consultant and the Client can
discuss the best means of protecting their respective positions.

8.3

Nothing in the Contract confers any right to enforce any of its terms on any person who is
not a party to it, other than lawful assignees.

9.

Suspension or Termination

9.1

The Client may suspend or terminate performance of any or all of the Services and other
obligations under the Contract by giving the Architect/Consultant at least 7 days’ written
notice and stating the reason for doing so.

9.2

The Architect/Consultant may suspend or terminate performance of any or all of the Services
and other obligations under the Contract by giving the Client at least 7 days’ written notice
and stating the grounds on which it intends to do so. Such grounds are limited to:

N

PU

RP

O

SE
S

O

N

LY

8.

the Client’s failure to pay any fees or other amounts due by the Final Date for
Payment unless, where applicable, the Client has given effective notice
under clause 5.16 of the intention to pay less than the amount stated in the
Architect/Consultant’s Payment Notice

9.2.2

that the Client is in material or persistent breach of its obligations under the Contract

9.2.3

that the Architect/Consultant is prevented from or impeded in performing the
Services for reasons beyond the Architect/Consultant’s control

9.2.4

force majeure

9.2.5

any other reasonable grounds for suspension or termination of the Contract.
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9.2.1

In the event of suspension or termination, the Architect/Consultant shall cease performance
of the Services and/or other obligations under the Contract in an orderly and economical
manner on the expiry of the notice period after receipt or issue of a notice of suspension or
termination.

9.4

If the reason for a notice of suspension or termination arises from a default:

26

C

which is remedied, the Architect/Consultant shall resume performance of the
Services and other obligations under the Contract within a reasonable period

9.4.2

which is not remedied by the defaulting Party, the Contract shall be ended by the
non-defaulting Party giving at least 7 days’ further written notice.

R

9.4.1

FO

9.5

O

9.3

Where Services are suspended by either Party, after serving notice under clause 9.1 or
clause 9.2 and not resumed within 6 months, the Architect/Consultant has the right to treat
performance of the Services as ended on giving at least 7 days’ further written notice to
the Client.
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Any period of suspension arising from a valid notice given under clause 9.1 or clause 9.2
shall be disregarded in computing, for the purposes of any specified time limit, the time
taken by the Architect/Consultant to complete any work directly or indirectly affected by the
exercise of the right of the Architect/Consultant to suspend performance.

9.7

Performance of the Services and/or other obligations may be terminated immediately by
notice from either Party if:

LY

9.6

the other Party becomes bankrupt or is subject to a receiving or administration
order, and/or goes into liquidation, and/or becomes insolvent, and/or makes any
arrangements with creditors

9.7.2

the other Party becomes unable to perform its obligations through death or incapacity.

O

N

9.7.1

On termination of performance of the Services and/or other obligations under the Contract,
a copy of any drawings and documents produced pursuant to the Services and not
previously provided by the Architect/Consultant to the Client shall be delivered to the Client
by the Architect/Consultant, subject to the terms of the licence under clause 6.3 and
payment of any outstanding fees and other amounts due plus the reasonable expenses of
the Architect/Consultant.

10.

Dispute Resolution

RP

O

SE
S

9.8

Mediation

In the event of any dispute or difference arising under the Contract, the Parties may attempt
to settle the dispute, in the first instance, by mediation as specified in item K of the
Contract Details.

PU

10.1

Adjudication

N

either Party may give notice at any time of its intention to refer a dispute or
difference to an Adjudicator

10.2.2

the appointment of the Adjudicator shall be made in accordance with the
procedure identified in item K of the Contract Details

10.2.3

the referral of the dispute to an Adjudicator shall be made within 7 days of the
issue of the notice

10.2.4

the Parties may agree who shall act as Adjudicator or the Adjudicator shall be a
person nominated, at the request of either Party, by the nominating body specified
in item K of the Contract Details

10.2.5

the Adjudicator may allocate between the Parties the costs relating to the
adjudication, including the fees and expenses of the Adjudicator

10.2.6

the adjudication rules shall be as stated in item K of the Contract Details.
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10.2.1

If the initial/preferred dispute resolution process is not successful, the dispute shall be
referred to the final resolution process, as set out in item K of the Contract Details.

O

10.3

Where it is stated in item K of the Contract Details that adjudication applies:

C

10.2

Arbitration

Where it is stated in item K of the Contract Details that arbitration applies:
if either Party requires a dispute or difference (except in connection with the
enforcement of any decision of an Adjudicator) to be referred to arbitration, then
that Party shall serve on the other Party a notice of arbitration to that effect and
the dispute or difference shall be referred to a person to be agreed between the
Parties or, failing agreement within 14 days of the date on which the notice is
served, a person appointed by the appointing body specified in item K of the
Contract Details on the application of either Party

R

10.4

FO

10.4.1
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the Client or the Architect/Consultant may refer to litigation any claim for a financial
remedy which does not exceed the financial limit provided by order made under
section 91 of the Arbitration Act 1996

10.4.3

in such arbitration the Construction Industry Model Arbitration Rules (CIMAR)
current at the date of the referral shall apply

10.4.4

the Arbitrator shall not have the power referred to in section 38(3) of the
Arbitration Act 1996.

N

LY

10.4.2

O

Litigation

Where it is stated in item K of the Contract Details that litigation applies, either Party may
start court proceedings to settle a dispute.

11.

Information Formats

11.1

Provided that all fees and/or other amounts properly due are paid, the Client shall have a
licence to copy and use the electronic drawings and documents detailed in item L of the
Contract Details only for purposes related to construction of the Project or its subsequent
use or sale, and they may not be used for reproduction of the design for any part of any
extension of the Project or any other project. Such licence is subject always to clause 6.3.

11.2

Copying or use of the electronic drawings and documents by any Other Client
Appointments providing services to the Project shall be deemed to be permitted under a
sub-licence granted by the Client, whether such drawings and documents were issued by
the Client or on the Client’s behalf.

11.3

The Architect/Consultant shall not be liable for any use of the electronic drawings, data and
documents other than for the purpose for which they were prepared.

11.4

Without prejudice to the Architect/Consultant’s obligations under the Contract, the
Architect/Consultant does not warrant, expressly or impliedly, the integrity of any electronic
data delivered in accordance with the provisions of item L of the Contract Details.

11.5

The Architect/Consultant shall have no liability to the Client in connection with any corruption
or any unintended amendment, modification or alteration of the electronic drawings and
documents which occurs after they have been issued by the Architect/Consultant.

12.

Client’s Right to Cancel

12.1

The Client has the right to cancel the Contract, for any reason, by sending a notice of
cancellation to the Architect/Consultant at any time within 14 days of signing the
Agreement.

12.2

The notice of cancellation is deemed to be served as soon as it is posted to the Architect/
Consultant or, in the case of an electronic communication, on the day that it is sent to the
Architect/Consultant.

12.3

If the Architect/Consultant was instructed to perform any services before the Contract was
made or before the end of the 14-day period and the instruction(s) were confirmed in
writing, the Architect/Consultant shall be entitled to any fees and expenses properly due
before the Architect/Consultant received the notice of cancellation.
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SE
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Schedule
of Services

List the specific services that the Architect/Consultant will carry out at each stage of the Project.
The Services will be in accordance with the stages defined in the RIBA Plan of Work.

 where an option APPLIES.

O

The Services being undertaken should be selected individually and ticked

RP

Stage 0 – Strategic Definition

Provide feedback from previous projects

PU

It is anticipated that services required as part of any Stage 0 – Strategic Definition activities will be
commissioned on a time-based charge or as a separate Professional Services Contract. However,
any minor roles and services may be added if required.

Review relevant information from the Client to confirm the Client’s strategic brief

LT
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O

N

Other (please specify)

Continue on a separate sheet if necessary.

N
SU

Stage 1 – Preparation and Brief

Visit the site and carry out an initial appraisal

R

C

O

On behalf of the Client, arrange surveys or other investigations that the Architect/Consultant
identifies as reasonably required. Please specify:

FO

Contribute to the development of the Project Programme
Establish the Construction Cost with the Client
Assist the Client in developing the initial Project Brief
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Prepare and discuss feasibility studies for the Project
Advise on the Other Client Appointments required to carry out the Project

O

N

LY

Other (please specify)

SE
S

Continue on a separate sheet if necessary.

Stage 2 – Concept Design

Prepare the concept design for discussion with the Client

Review and update the Project Programme

RP

O

Co-ordinate the relevant information received from the Other Client Appointments with the
Architect/Consultant’s design

PU

Provide updated Construction Cost information to the Client
Collate and agree with the Client changes to the initial Project Brief and issue the final
Project Brief

N

Provide architectural design information and identify the reasonably foreseeable residual
health and safety risks (under the CDM Regulations 2015)

N
SU

Other (please specify)
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O

Prepare a stage report in respect to the concept design, final Project Brief and
Construction Cost for the Client’s approval before progressing to the next stage

Continue on a separate sheet if necessary.

Stage 3 – Developed Design

O

Prepare the developed design

C

Co-ordinate the relevant information received from the Other Client Appointments with the
Architect/Consultant’s design

R

Review and update the Project Programme

FO

Provide updated Construction Cost information to the Client
Provide architectural design information and identify the reasonably foreseeable residual
health and safety risks (under the CDM Regulations 2015)
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Prepare a stage report in respect to the developed design and the Construction Cost for the
Client’s approval before progressing to the next stage

LY

Prepare information to support a planning application and/or listed building consent
application to the appropriate planning authority

N

Submit planning application and/or listed building consent application to the appropriate
planning authority

SE
S

O

Other (please specify)

O

Continue on a separate sheet if necessary.

Advise the Client of the planning conditions

RP

Stage 4 – Technical Design

PU

Prepare the technical design in sufficient detail to enable a tender or tenders to be obtained
Co-ordinate the relevant information received from the Other Client Appointments with the
Architect/Consultant’s design

N

Review and update the Project Programme

O

Provide updated Construction Cost information to the Client

LT
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Prepare the architectural specification/schedule of works* (*delete as appropriate)
Identify the extent of the technical design work that is to be completed by the Contractor or
the specialist sub‑contractors
Prepare and submit the Building Regulations application

N
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Provide architectural design information and identify the reasonably foreseeable residual
health and safety risks (under the CDM Regulations 2015)
Prepare a stage report in respect to the technical design for the Client’s approval before
progressing to the next stage

O

Advise the Client on potential contractors to be invited to tender for the construction works

C

Collate the Other Client Appointments’ tender information and issue the tender pack to the
Client for its approval
Invite, appraise and report on tenders

FO

R

Co-ordinate the design work prepared by the Contractor and the specialist sub‑contractors
with the Architect/Consultant’s design
Advise the Client on the appropriate form of Building Contract, its conditions and the
responsibilities of the Client, the Other Client Appointments and the Contractor
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Request that the Contractor provides evidence to the Client of any insurances required under
the Building Contract
Prepare the Building Contract and arrange for it to be signed/executed

LY

Co-ordinate and submit application to the appropriate planning authority for clearance of
pre-commencement planning conditions

N

Provide the Contractor with the information reasonably required for construction

SE
S

O

Other (please specify)

O

Continue on a separate sheet if necessary.

RP

Stage 5 – Construction

PU

Provide architectural information to the Other Client Appointments, as reasonably required,
to enable them to carry out their services
Respond within a reasonable timeframe to site queries

N

Provide architectural final construction issue information for inclusion in the Health and
Safety File (under the CDM Regulations 2015)

O

Provide the Client with the original copy of any notices, consents or approvals in connection
with planning, building control and other relevant statutory approvals
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Maintain contract administration procedures, hierarchy of responsibility and lines of
communication for the exchange of information between the Client, the Other Client
Appointments and the Contractor in accordance with the Building Contract

N
SU

Organise, chair and record meetings, at the frequency stated in item F of the Contract
Details, identify the activities to be undertaken and determine who is responsible for taking
action and report on progress to the Client
Carry out visual site inspections, as stated in item F of the Contract Details, to inspect the
construction works with respect to general compliance with the Building Contract and
Project Programme

O

Certify interim payments in accordance with the terms of the Building Contract and advise
on the final Construction Cost

C

Review the progress of the construction works against the Project Programme

R

Advise the Client regarding the effect that any variation or change proposed by the Client or
Contractor will have on the Construction Cost and Project Programme

FO

Prepare and submit the application to discharge the construction-stage and the
pre‑occupancy planning conditions
Issue instructions in accordance with the terms of the Building Contract
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Request manufacturer’s maintenance instructions or leaflets from the Contractor and
provide to the Client
Certify Practical Completion when this has been achieved

O

N

LY

Other (please specify)

SE
S

Continue on a separate sheet if necessary.

Stage 6 – Handover and Close Out

O

Carry out visual inspections, as stated in item F of the Contract Details, and comment on
the resolution of defects and issue site inspection reports to the Client

RP

Issue a schedule of defective works

PU

Liaise with the Client, the Other Client Appointments and the Contractor in relation to the
making good of defects
Inspect the remedial works following receipt of notice from the Contractor that the resolution
of defective work is complete

N

Certify when the defective works have been rectified

O

Assist the Client and the Contractor to agree the final account and issue the final certificate
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Other (please specify)

N
SU

Continue on a separate sheet if necessary.

Stage 7 – In Use

O

Services required as part of any ongoing (long-term) Stage 7 – In Use activities are not listed. It is
anticipated that such services will be commissioned as a separate professional services or operating
contract. However, services may be added if required.

FO

R

C

Services to be provided:

Continue on a separate sheet if necessary.
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Other Services

SE
S

O

N
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List any Other Services that the Architect/Consultant is going to undertake and state whether these
are included in the Basic Fee (item F of the Contract Details); will be carried out on a time-based
charge, as per item G of the Contract Details; or will be undertaken for a lump sum charge
(state the charge in the ‘Other Services’ section of item F of the Contract Details).

Additional Services

RP

Services may include, but are not limited to, the following:

O

The following services are not included in the Contract but the Client can request that the
Architect/Consultant undertakes these services, if the need arises, during the Project. These
services are subject to additional fees, which are to be agreed between the Client and the
Architect/Consultant.
producing models and special drawings

•

negotiating approvals with statutory authorities

•

making submissions to and negotiating approvals by landlords, freeholders, etc.

•

preparing a schedule of dilapidations

•

services in connection with party wall negotiations

•

negotiating a price with a contractor (in lieu of tendering)

•

services in any dispute between the Client and another party

•

services following damage by fire and other causes

•

services following suspension or termination of any contract or agreement following the
insolvency of any other party providing services to the Project

•

services in connection with government and other grants

•

specialist services in relation to historic buildings and conservation works.
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•
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Principal Designer Schedule of Services
The Services cover the range of services expected of a Principal Designer based on the CDM
Regulations 2015 which the Architect/Consultant is authorised to perform and shall be responsible for.

Principal Designer

N

Stages that apply

LY

Select if the Architect/Consultant will be appointed as the Principal Designer and indicate the stages
for which the role will apply.

O

The Architect/Consultant as Principal Designer will, so far as is reasonably practicable, and subject to
clause 3.1 of the Contract Conditions, deliver the following Services:
Plan, manage and monitor the Pre-construction Phase and co-ordinate matters relating to health
and safety during the Pre-construction Phase to ensure that the Project is carried out without
unreasonable risks to health or safety

•

Take into account the general principles of prevention and, where relevant, the content of any
Construction Phase plan and Health and Safety File when:

––
––
––
––

RP

Identify and eliminate or control foreseeable risks to the health or safety of any person:
carrying out or liable to be affected by construction work
maintaining or cleaning a structure
using a structure designed as a workplace

PU

•

 esign, technical and organisational aspects are being decided in order to plan the various
d
items or stages of work which are to take place simultaneously or in succession
reviewing estimates of the period of time required to complete such work or work stages

O

––

SE
S

•

Ensure all Other Client Appointments comply with their duties under the CDM Regulations 2015

•

Ensure that all persons working in relation to the Pre-construction Phase co-operate with the
Client, the Principal Designer and each other, regarding health or safety

•

Assist the Client in the provision of the Pre-construction Information, promptly and in a convenient
form, to every designer and contractor appointed, or being considered for appointment, to the
Project, so far as it is within the Principal Designer’s control

•

Liaise with the Principal Contractor for the duration of the Principal Designer’s appointment
and share with the Principal Contractor information relevant to the planning, management and
monitoring of the Construction Phase and the co-ordination of health and safety matters during
the Construction Phase

•

Assist the Principal Contractor in preparing the Construction Phase plan by providing to the
Principal Contractor all information the Principal Designer holds that is relevant to the
Construction Phase plan including:
Pre-construction Information obtained from the client
any information obtained from designers that is provided to the Principal Designer about
health and safety risks
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––
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•

Prepare a Health and Safety File appropriate to the characteristics of the Project, which must
contain information relating to the Project that is likely to be needed during any subsequent
project to ensure the health and safety of any person

•

Ensure that the Health and Safety File is appropriately reviewed, updated and revised from time to
time to take account of the work and any changes that have occurred

•

Pass the Health and Safety File to the Client at the end of the Project or pass the Health and
Safety File to the Principal Contractor if the Principal Designer’s appointment ends before the end
of the Project

•

Other (please specify)

FO

R

C

O

•
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SE
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Appendix

Notice of Cancellation

RP

PU

The notice of cancellation may be worded as follows:

O

The Client has the right to cancel the Contract, for any reason, by sending (including by email) a notice
of cancellation to the Architect/Consultant within 14 days of signing the Agreement.

Dear [Architect/Consultant’s name or name of business]
Notice of Cancellation

[Client’s signature]
[Date]
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I

Yours sincerely,

O

N

The Client [Client’s name] hereby gives notice that the RIBA Domestic
Professional Services Contract 2018 entered into with the Architect/Consultant
[Architect/Consultant’s name or name of business] on
[date stated at end of the Agreement section] is cancelled.

FO

R

C

O

N
SU

Note:	The Client may cancel the Contract within 14 days of signing it and the
Architect/Consultant shall refund any payments received from the Client.
However, if within 14 days of signing the Contract, the Client agrees in
writing that the Architect/Consultant shall undertake any work and/or
provide services and/or goods, the Client shall be liable to pay for that
work, services and/or goods.
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